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To: Prospective Bidders Date: 8/16/2022 

 
Please procure the following and deliver to the address below: 

 

Delivery of Bid via courier (FedEx, UPS, etc.) 
              Alabama State Port Authority 

Environmental and Program Management  
1400 State Docks Rd. 
Administration Building Room 200 
Mobile, AL  36602 

*U.S. Postal Service does not deliver to this address. 

 
Description of Work 

This request solicits bids for the repairs of the south boardwalk located at the Muddy Creek Wetland 
Mitigation Area in Theodore, Alabama, to include the replacement of all decking and handrails, spot 
replacement of other pieces, spot leveling of beams and stringers, and power washing entire structure 
without chemicals. The attached Figure 1 depicts the site location. 
 
All Contractors submitting bids are to carefully examine the site of the proposed work and thoroughly 
review the contract requirements prior to submission of a bid proposal. Each Bidder shall satisfy oneself 
as to the character, quality, and quantities of work to be performed, and as to the requirements of the 
proposed contract. The submission of a proposal shall be proof that the bidding Contractor has made 
such examination and is satisfied as to the conditions to be encountered in performing the work and as 
to the requirements of the proposed Contract. All bidding Contractors must hold the proper license 
from the State Licensing Board for General Contractors, Montgomery, Alabama.  
 
An optional pre-bid meeting is scheduled for Tuesday, August 30, 2022.  See details below in the 
Schedule.  Electing to not visit the site before bidding will not relieve the prospective bidders from the 
previously stated requirements to “satisfy oneself as to the character, quality, and quantities of work 
to be performed, and as to the requirements of the proposed contract”.  
 
The work performed under this contract shall not commence until the Contractor has submitted the 
following in an acceptable form: Performance Bond and Certificate of Insurance. Performance Bond 
shall be in an amount equal to 100% of the contract price; and Certificate of Insurance shall be as per 
the attached requirements and countersigned by a licensed resident agent in the State of Alabama. The 
Contractor will be required to complete the work under the Contract as specified in the Schedule below.   
 
The intent of this contract is for the Contractor to provide all services for the repairing of the entire 
south boardwalk located in the Muddy Creek Wetland Mitigation Area. ASPA shall provide repair 
direction, contract administration, and internal department coordination. All assumptions made by the 
Contractor during preparation of the proposal must be clearly identified.  
 
Appendix A provides the existing construction design plans for the boardwalk for reference. The Muddy 
Creek Wetland Mitigation Area, shown in Figure 1, is comprised of 2.2 miles of boardwalk and trail. 
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Figure 2 shows the three sections of boardwalk found throughout the trail and describes their locations. 
Figure 3 shows a photo of the boardwalk needing to be replaced. Section 1 of the boardwalk is 
approximately 990 feet in length, passes through two 12’ x 12’ observation platforms, and includes 800 
feet of handrail and one 15 foot bridge at the creek crossing.  
 
The 2”x 6” pressure-treated deck boards at a ½ inch gap and 4 foot span along with the 2”x 6” pressure-
treated slanted handrail caps shall all be replaced.  This contract includes the spot replacement of any 
weathered or otherwise damaged post/footing, beam, stringer, handrail post, handrail guard, and foot 
guard. Piers are two 6”x 6” wood posts set in a 14 inch diameter concrete base of unknown depth with 
double 2”x 8” beam below stringers secured to the post with galvanized through bolts. The deck has 
three 2”x 8” stringers with overlapping splices over a pier beam, and outside stringers bear on beams 
and are secured to post with galvanized through bolts. The handrail is a 4”x 4” post bolted to each pier, 
measures 41 inches from deck to top of slanted 2”x 6” cap, and has a 2”x 4” guard at the cap and the 
midpoint on the 4”x 4” post. The guard on low sections without handrails is a 4”x 4” guard with 2”x 4” 
standoffs, and is toenailed and spiked to deck. 
 
This request includes the additive alternate material and installation for the deck boards to be upgraded 
to Trex or Fiberon synthetic deck boards. This item is listed as “Additive Alternative for Upgrade Deck 
to Trex or Fiberon” on attached Contractor’s Bid Table. 
 
The work consists of the following: 1) Removing and disposing of about 4,200 square feet of deck boards 
along with 800 square feet of handrail, 2) delivering and installing new handrails and walking surface 
with a maximum height above ground surface of 5.5 feet, 3) replacing, with approval from ASPA, 
weathered or otherwise damaged post/footing, beam, stringer, handrail post, handrail guard, and foot 
guard 4) leveling any beams and stringers with a cross slope exceeding 2 percent by jacking and 
reconnecting at the post, and 5) power washing the entire structure without the use of chemicals. The 
contractor should note that there is no power nor water supply on site, and signs will be removed and 
reposted by ASPA or others. All installed lumber shall be pressure-treated, and construction must be 
completed by October 1st, 2022. 
 
ASPA credentials are not required for this project. The site is secured with a locked gate and the 
contractor will be permitted to add their lock to the gate. Interested bidders will have access to the 
property to observe site conditions immediately following the pre-bid meeting or during daylight hours 
when the public park is open. 
 
The Contractor shall comply with all Federal and State laws, local ordinances and regulations, and all 
orders and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner 
affect those engaged or employed on the work, or which in any way affect the conduct of the work. 
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Description of Work (continued) 
Bid material and services incorporated into this project will be exempt from the payment of sales tax 
under the laws of the State of Alabama, and such sales tax shall not be included in the proposal of the 
bidders. ASPA will provide the Contractor with proper exemption documentation, if requested. 
 
A Bid Bond or Certified Check made payable to the Alabama State Port Authority and equal to five (5%) 
percent of the amount bid, not to exceed $10,000, must accompany the Bid Proposal. 

 
 

Schedule 
A Pre-Bid Meeting will be held at the International Trade Center building, 250 North Water Street, 3rd 
floor Small Conference Room, Mobile, Alabama at 9:00 am on Tuesday, August 30th, 2022. 
Immediately following the pre-bid meeting, attendees will be escorted to the project site at Muddy 
Creek. 
 
Bids will be publicly opened at 2:00 pm, Tuesday, September 6th, 2022, at the International Trade Center 
building, 250 North Water Street, 3rd floor Small Conference Room, Mobile, AL. The right is reserved, 
as the interest of the Alabama State Port Authority may require, to reject any and all bids and to waive 
informalities in bids received. The Notice of Award will be issued by September 8th, 2022. 
 
The selected bidder must submit required documentation (Certificate of Insurance, Performance Bond 
(if applicable), business license for State of Alabama, and two (2) contracts signed by Contractor) within 
five (5) days of receipt of Notice of Award. ASPA plans to issue a Notice to Proceed on September 14th, 
2022 or once required documentation is received and contract is executed by all parties. The contract 
will be effective immediately with the issuance of the Notice to Proceed.  
Work must be completed by October 1st, 2022.   

 
 

IMPORTANT NOTICE TO BIDDERS REGARDING EMPLOYMENT PRACTICES: 
Effective October 1, 2011, the Beason-Hammon Alabama Taxpayer and Citizen Protection Act “The Act” 
required that any business entity contracting with or providing any grant or incentives to the state, 
including the Alabama State Port Authority, certify compliance with the Act. All bidders must certify such 
compliance by submitting documentation that the business entity is enrolled in the E-Verify program and 
executing the enclosed Certificate of Compliance (Appendix B) and returning both to the Alabama State 
Port Authority with the sealed bid package. The Affidavit must be notarized.  
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Contractor’s Bid 
The Contractor hereby agrees to provide specified equipment and perform the previously specified 
work for the prices outlined in the following schedule, and to deliver and install the materials 
necessary for the project parameters. Work will be permitted 7 days per week. 

Description of Base Contract Est Qty UOM Unit 
Price 

Value 

1. Mobilization/Demobilization 
2. Demolition/Disposal of Existing Deck and Handrails 
3. Power Washing of Visible Surfaces 
4. Delivery/Installation of New Handrails 
5. Delivery/Installation of New Decking 
6. Leveling of Boardwalk Cross Slope (~4,200 SF) 
7. As Needed Replacement of Post/Footing 
8. As Needed Replacement of Beam 
9. As Needed Replacement of Stringer 
10. As Needed Replacement of Handrail Post 
11. As Needed Replacement of Handrail guard 
12. As Needed Replacement of foot guard 

Lump Sum 
Lump Sum 
Lump Sum 
Lump Sum 
Lump Sum 
Lump Sum 

4 
4 

20 
10 
30 
30 

All 
All 
All 
All 
All 
All 
Ea 
Ea 
Ea 
Ea 
Ea 
Ea 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

                                                                                         Total 
Additive Alternate 
13. Additive Alternative for Upgrade Deck to Trex or 

Fiberon 
                                                                                         Total 

$ 
 
 
Lump Sum 
$ 

All 
 
 
All 
All 

$ 
 
 
$ 
$ 

$ 
 
 
$ 
$ 

    
NOTES: 
1. Sealed bid packages will be received via courier (FedEx or UPS) to the Alabama State Port Authority, 

1400 Alabama State Docks Blvd, Suite 200, Administration Building, Mobile, AL 36602 by 12:00 p.m. 
on Tuesday, September 6th, 2022. U.S. Postal Service is unable to deliver to this address. Alternatively, 
on the day of the bid opening, sealed bid packages may be hand delivered to the International Trade 
Center security desk prior to 2:00 p.m. No faxed or electronic bids will be accepted. Bids will be 
publicly opened at 2:00 pm on Tuesday, September 6th, 2022, at the Alabama State Port Authority in 
the International Trade Center 3rd floor Small Conference Room, 250 North Water Street, Mobile, AL 
36602.  

2. Bid packages must be submitted in sealed envelopes with the words “Bid Document Enclosed” clearly 
marked on the outside of the envelope. The sealed envelope shall also have the bidder’s name, 
project name, and time and date of bid opening shown on the outside. 

3. Authority reserves the right to refuse to issue a bid package form or a contract to a prospective bidder 
for any of the following reasons: 

       a) Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contract in 
              force with the Authority. 
       b) Contractor default under previous contract with the Authority. 
       c) Bid package withdrawal or Bid Bond forfeiture on previous project with the Authority. 
       d) Unsatisfactory work on previous contract with the Authority. 
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       e) Lack of competency and adequate machinery, personnel, plant, and other equipment for   
performing the project. 

4. Authority may make such investigations as deemed necessary to determine the ability of the bidder 
to perform the work, and the bidder shall furnish all such information and data for this purpose as the 
Authority may request. The Authority reserves the right to reject any bid if the evidence submitted 
by, or investigation of, such bidder fails to satisfy the Authority that such bidder is properly qualified 
to carry out the obligations of the contract. 

5. Any questions regarding the procurement should be emailed to Rehman Siddiqui, Environmental and 
Program Management, at Rehman.Siddiqui@ALports.com. Questions must be submitted by 5:00 p.m. 
on Thursday, September 1st. ASPA will provide questions and responses in a posted addendum by 
5:00 p.m. on Friday, September 2nd. 

6.  The right is reserved, as the interest of the Alabama State Port Authority may require, to reject any and 
all bids and to waive informalities in bids received.  





 

The site is located on the north side of Industrial Road between Bellingrath Rd and Evonik Rd (no actual 
address). 

From I‐10: 

Exit 15, Head south on Government Blvd. 

Turn left (south) on Bellingrath Road.  

Turn left (east) on Industrial Road. 

Drive approximately 1/2 mile, site is on left. 

Path 1 and 2 both lead to the trail map sign/trail entrance shown in Figure 1. Path 1 is used if the gate 
for Path 2 is closed. You will need to leave your vehicle in the parking lot and walk Path 1. If the gate is 
open for Path 2, a vehicle can be used to drive Path 2 to arrive at the trail entrance. 

 

 

Old Military Rd 

Site 
 

Industrial Rd. 

Figure 1 – Muddy Creek Mitigation Site Location 

Path 1 
Path 2 



The following figure is of the nature trail sign once you arrive at the entrance of the trail. There are three 
boardwalk sections located on the map. Section 1 (circled in red below) is the boardwalk immediately left 
when you enter the trail, Section 2 is the northern most boardwalk, and Section 3 is the eastern boardwalk. 

 

 
 

 

Figure 2 - Muddy Creek Mitigation Site Map Sign 

with location of Section 1 



 

 
 

 

Figure 3 ‐ Section 1 of Boardwalk 

directly over Muddy Creek 
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Appendix A – Wetland Boardwalk Construction Design 
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Appendix B – Insurance Requirement 



TSV Rahman Siddiqui 
 Project 11128 Muddy Creek Boardwalk Replacement    
8-8-/2022 KM 

 

AALLAABBAAMMAA  SSTTAATTEE  PPOORRTT  AAUUTTHHOORRIITTYY  
IINNSSUURRAANNCCEE  RREEQQUUIIRREEMMEENNTTSS  FFOORR  CCOONNTTRRAACCTT  WWOORRKK  

 

INDEMNIFICATION 

The Contractor shall assume all liability for and shall indemnify and save harmless the State of Alabama and the 
Alabama State Port Authority, doing business as Alabama State Docks (ASD), and its officers and employees from all 
damages and liability for injury to any person or persons, and injury to or destruction of property, including the loss of 
use thereof, by reason of an accident or occurrence arising from operations under the contract, whether such 
operations are performed by himself or by any subcontractor or by anyone directly or indirectly employed by either of 
them occurring on or about the premises, or the ways and means adjacent during the term of the contract, or any 
extension thereof, and shall also assume the liability for injury and/or damages to adjacent or neighboring property by 
reason of work done under the contract. 
 
INSURANCE REQUIREMENTS 

The Contractor shall not commence work under the contract until he has obtained all insurance required under the 
following paragraphs and until such insurance has been approved by ASD, nor shall the Contractor allow any 
subcontractor to commence work until all similar applicable insurance has been obtained by the subcontractor or the 
Contractor has provided coverage for the subcontractor.  The Contractor shall provide, at his expense, insurance in 
accordance with the following: 
 
General Requirements (applicable to all policies) (Required for this project) 

All policies of insurance must be written with companies acceptable to ASD. The Contractor shall furnish to ASD 
certificates of insurance, signed by the licensed agent evidencing required coverages.  ASD reserves the right to 
require certified copies of any and all policies.  Each policy of insurance shall provide, either in body of the policy or by 
endorsement, that such policy cannot be substantially altered or cancelled without thirty (30) days’ written notice to 
ASD and to the insured.  Except for Workers Compensation, said policies will identify Alabama State Port Authority, its 
officers, officials, agents, servants and employees as Primary and Non-contributory Additional Insureds in connection 
with work performed for, on behalf of, or on the property of ASD, including a waiver of all rights of subrogation. 
  
General Liability (Required for this project) 

The Contractor shall take out and maintain during the life of the contract Commercial General Liability insurance, 
including Blanket Contractual and Completed Operations coverages, in an amount not less than $2,000,000 for any 
one occurrence for bodily injury, including death, and property damage liability. 
 
Automobile Liability (Required for this project) 

The Contractor shall take out and maintain during the life of the contract Business Automobile Liability insurance 
covering any auto in an amount not less than $1,000,000 for any one occurrence for bodily injury, including death, and 
property damage liability. 
 
Workers Compensation   (Required for this project) 

The Contractor shall take out and maintain during the life of the contract Workers Compensation and Employers 
Liability insurance providing coverage under the Alabama Workers Compensation Act in an amount not less than that 
required by Alabama law.  
 
Where applicable, Contractor shall take out and maintain during the life of the contract insurance providing coverage 
as required by Federal statute, including but not limited to U.S. Longshoremen and Harborworkers’ Compensation Act 
(USL&H), Jones Act, and Railroad Federal Employers Liability Act (FELA). 
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Appendix C – Certificate of Compliance with the Beason-Hammon 
Alabama Taxpayer and Citizen Protection Act



 

 

 
AFFIDAVIT AND CERTIFICATE OF COMPLIANCE 

 

FORM FOR SECTIONS 9 (a) and (b) BEASON-HAMMON ALABAMA TAXPAYER AND CITIZEN 
PROTECTION ACT; CODE OF ALABAMA, SECTIONS 31-13-9 (a) and (b) 

 

AFFIDAVIT FOR BUSINESS ENTITY/EMPLOYER /CONTRACTOR 
(To be completed as a condition for the award of any contract, grant, or incentive by the State of 
Alabama, any political subdivision thereof, or any state-funded entity to a business entity or 
employer that employs one or more employees) 

 
 

State of       
 

County of    
 

Before me, a notary public, personally appeared (print 
name) who, being duly sworn, says as follows: 

 

As a condition for the award of any contract, grant, or incentive by the State of Alabama, any political 
subdivision thereof, or any state-funded entity to a business entity or employer that employs one or 
more employees, I hereby attest that in my capacity as 

 (state position) for
 (state business 
entity/employer/contractor name) that said business entity/employer/contractor shall not knowingly 
employ, hire for employment, or continue to employ an unauthorized alien. 

 

I further attest that said business entity/employer/contractor is enrolled in the E-Verify program. 
(ATTACH DOCUMENTATION ESTABLISHING THAT BUSINESS ENTITY/EMPLOYER/CONTRACTOR IS 
ENROLLED IN THE E-VERIFY PROGRAM) 

 
 
 

  Signature of Affiant 
 

Sworn to and subscribed before me this day of , 20 . 
 

I certify that the affiant is known (or made known) to me to be the identical party he or she claims to be. 
 
 
 

  Signature and Seal of Notary Public
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Appendix D – Bid Bond 
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Form TS-FR-004 Spec Book Div 1 Template                                                                       Last Revised 3/31/2021 

BID BOND 

KNOW ALL PERSONS BY THESE PRESENTS, that we, undersigned, 
______________________________________________ as Principal, and 
_______________________________________ as Surety, are hereby held and bound unto The 
Alabama State Port Authority as OWNER in the Penal sum of 
_______________________________ for the payment of which will and truly be made, we 
hereby jointly and severally bind ourselves, successors and assigns.  Signed, the ______ day of 
___________________, 20___.   

The Condition of the above obligation is such that whereas the Principal has submitted to the 
Alabama State Port Authority a certain BID, attached hereto and hereby made a part hereof to 
enter into a contract in writing, for the Muddy Creek Boardwalk Replacement in Theodore, 
Alabama,  PROJECT: 11128, TASK: 1 . 

NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the 
form of Contract attached hereto (Properly completed in accordance with said BID) and shall 
furnish a BOND for his faithful performance of said contract, and for the payment of all persons 
performing labor or furnishing materials in connection therewith, and shall in all other respects 
perform the agreement created by the acceptance of said BID, then this obligation shall be void, 
otherwise the same shall remain in force and effect; it being expressly understood and agreed 
that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the panel 
amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 
and its BOND shall in no way be impaired or affected by any extension of time within which the 
OWNER may accept such BID; and said Surety does hereby waive notice of any such extension.  

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed and 
these presents to be signed by their proper officers, the day and year first set forth above. 

  

 
 
 
 

Principal  
Surety  
By  
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