
 

Alabama State Port Authority 

Addendum to R&P or Specification Booklet 

 

1 
 

Project Name Upper Harbor Maintenance Dredging On-Call 

Project No. 11396   Task No.   1 Addendum No. 1  
 

To: Prospective Bidders Date: 4/4/24 

The following items are clarifications, notes and/or answers to questions received during the Pre-Bid Meeting. 

Item Description 

1. Clarification or Changes 

1. DIVISION I, BID DOCUMENTS, page 3 

a) Page numbers were edited, page 3 

2. DIVISION I, INVITATION TO BID, page I-1 

a) Project manager and contact information edited, page I-1 

3. DIVISION I, PROPOSAL, page I-4 through I-7 

a) Bid Notes were added/edited, page I-5 

b) Schedule of Prices were edited, page I-5 through I-6 

c) Bid Additive for Grain Elevator was included, page I-6 

2. Attachments 

 Division I with new header test stating Revised with Addendum No. 1, page 3 through page I-10. 

Replace previous Division I pages/sections and include the attached pages/sections with bid. 

 Historic Upper Harbor Dredging Quantities  

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition 

& Proposal or Specification Book.  

 

 

Wesley Jackson, E.I.                                            Date 

Project Manager 

 

4/4/24
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BID DOCUMENTS 

 

DIVISION I 

INDEX 

 

INVITATION FOR BIDS ................................................................................................................... I-1 

INSTRUCTIONS TO BIDDERS  .................................................................................................... I-3 

PROPOSAL  ......................................................................................................................................... I-4 

BID BOND  ........................................................................................................................................... I-8 

CERTIFICATE OF COMPLIANCE ............................................................................................... I-9 
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INVITATION TO BID 

Sealed bid proposals will be received via courier to the Alabama State Port Authority, 1400 Alabama State 

Docks Blvd, Room 216, Administration Building, Mobile, AL 36602 by 1:00 PM, on Wednesday, April 24, 

2024.  Sealed bid proposals can also be hand delivered from 1:45 PM to 2:00 PM, on Wednesday, April 

24, 2024, to the Alabama State Port Authority (ASPA) in the International Trade Center building, 250 North 

Water Street, 1st Floor Killian Room, Mobile, AL. Faxed or electronic submitted bids will not be accepted. 

 

The work consists principally of providing bonds, plant, labor, materials, equipment, and supervision 

necessary for the hydraulic maintenance dredging of various areas at the Upper Harbor facilities in Mobile, 

AL. The scope of work performed will include maintaining the water depth shown in the contract 

drawings. This work will be performed as per high frequency hydrographic surveying at MLLW, 1929. 

 

Dredging equipment must be able to handle a discharge pipe no smaller than 18-inch diameter and no 

larger than 27-inch diameter for ASPA spoil area, Mud Lakes. The anticipated maximum dredge depth for 

the upper harbor berths is -42’. 

 

This work will consist of dredging the Upper Harbor facilities per the items listed in the Schedule of Prices. 

Annualized cubic yards are not a guarantee of the amount of contractual work; this is only a basis for bid 

evaluation.  

 

Dredging will be performed on an on-call basis; exact times to be determined by ASPA. The Main Docks 

are generally dredged on an annual frequency in early Winter (November/December). It is anticipated 

that the dredging of the Rail Ferry, AIT Dock, and Blakely Terminal be performed in conjunction with the 

Main Docks event. The grain elevator berth may require off-cycle dredging in mid to late summer 

(June/July) if the winter survey dictates. The dredge frequency and timing previously described is to 

provide the Contractor with an estimated amount of effort required for this contract for scheduling. 

Dredge tasks may be requested more frequently than previously described.  

 

For bid analysis, it is anticipated that all dredge material will be discharged into the Mud Lakes disposal 

area. A submerged line must be placed across the Mobile River Channel for Main Docks, Rail Ferry, and 

AIT Dock dredging events.  

 

This initial, one-year contract may be renewed up to four (4) times for a total of five (5) years from the 

original contract. Contract renewal will be based upon mutual agreement between the Owner and 

Contractor. Pricing will be re-evaluated and adjusted based on the Consumer Price Index established by 

the U.S. Bureau of Labor Statistics at the time of contract renewal. The February 2024 CPI for 

“Transportation services” is 9.9% (U.S. Bureau of Labor Statistics).   

 

The bidder must also be flexible with the vessel/barge traffic with no interruptions to the course of 

business. The awarded bidder must be ready to start within seven (7) days of notification. 

 

Specifications, proposal forms, bid and performance bond forms, and plans are available on the Alabama 

Port Authority website at www.alports.com. You may contact the ASPA project manager, Wesley Jackson, 

for additional information at wesley.jackson@alports.com or (251) 441-7253. Prospective bidders may 

http://www.alports.com/
mailto:wesley.jackson@alports.com
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coordinate with the project manager to view the site of the proposed work. The deadline for prospective 

bidders to submit questions is seven (7) calendar days prior to bid opening. 

 

A Guarantee will be required with each bid as follows:  At least five (5%) percent of the amount bid, but 

in no event more than Ten Thousand ($10,000) Dollars, shall be furnished in the form of a certified check 

or bid bond payable to the Alabama State Port Authority. A Performance Bond in an amount not less than 

the sum bid will be required at the signing of the contract and, in addition, a bond in an amount not less 

than One Hundred (100%) percent of the contract price, insuring payment of all labor and material. 

 

No bid will be considered unless the bidder, whether resident or non-resident of Alabama, is properly 

qualified to submit a proposal for this work in accordance with all applicable laws of the State of Alabama.  

This shall include evidence of holding a current license as required from the State Licensing Board for 

General Contractors, Montgomery, Alabama with the license classification being H/RR: Heavy and 

Railroad or H/RR-S: Dredging. Also, non-residents of the State must show evidence of having qualified 

with the Secretary of State to do business in Alabama. 

 

Bids will be publicly opened at 2:00 PM, Wednesday, April 24, 2024, at the Alabama State Port Authority 

in the International Trade Center building, 250 North Water Street, 1st floor Killian Room, Mobile, AL. The 

right is reserved, as the interest of the Alabama State Port Authority may require, to reject any and all 

bids and to waive informalities in bids received. 
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INSTRUCTIONS TO BIDDERS 

 

1.0 ADDENDA AND INTERPRETATIONS 

All questions about the meaning or intent of the Contract Documents shall be submitted to the Engineer 

in writing.  Replies will be issued by Addenda posted on the ASPA website.  All addenda so issued shall 

become part of the Contract Documents.  Only questions answered by formal written Addenda will be 

binding.  Oral and other interpretations or clarifications will be without legal effect. Deadline to submit 

questions is seven (7) calendar days prior to the bid opening. 

2.0 PREQUALIFICATION OF BIDDERS 

No proposal will be considered from any Contractor unless he is licensed to do work in the State of 

Alabama and has complied with the requirements of Paragraph SP-04 of DIVISION III Special Provisions. 

3.0 SUBMISSION OF PROPOSALS 

Before submitting his proposal, the Contractor shall comply with the following: 

(a) The Proposals shall be filled in ink on the form provided herein and all blank spaces in the form 

shall be fully filled.  The signature shall be in long hand and the complete form shall be without 

interlineations, alteration or erasure. 

 (b) If the Bidder is a corporation organized in a state other than Alabama, attach to the Proposal a 

certificate from the Secretary of State showing that the Corporation is qualified to transact 

business in Alabama. 

  (c) Attach a certified check or Bid Bond in the amount of 5% of the Proposal, but not more than 

$10,000 made payable to the Alabama State Port Authority. 

  (d) Non-resident (out of state) Contractors shall attach all items included by SP-06. 

  (e) Attach a copy of the State Contractor’s License to Proposal. 

        (f)  Affidavit and Certificate of Compliance with the Beason-Hammon Alabama Taxpayer and Citizen 

  Protection Act (see page I-7) 

 

One copy of Items (a) through (f) should be placed in a sealed envelope with the bidder’s name, 

Contractor’s License number, the project, and the time and date of bid opening shown on the outside.  
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PROPOSAL 

Proposal of: 

Address: 

Date: 

To:  STATE OF ALABAMA, Alabama State Port Authority, Mobile, Alabama 

Gentlemen: 

The undersigned, as Bidder, hereby declares that he has examined the site of the work and informed 

himself fully in regard to all conditions pertaining to the place where the work is to be done; that he has 

examined the plans and specifications for the work and contractual documents relative thereto, and has 

read all Special Provisions and Specifications furnished; and that he has satisfied himself relative to all 

aspects of the work to be performed and especially to those factors affecting cost, progress, or 

performance. 

The Bidder proposes and agrees, if this bid is accepted, to contract with the Owner in the form of contract 

specified, to furnish all necessary materials, equipment, tools, apparatus, means of transportation, labor 

and incidentals to perform in a satisfactory manner, the work described in the Contract Specifications and 

Drawings for the Alabama State Port Authority, for the prices listed below to complete: 

                                                                               PROJECT 11396 

Upper Harbor Maintenance Dredging On-Call 

 MOBILE, ALABAMA 

In full and complete accordance with the shown noted, described and reasonable intended requirements 

of the plans, specifications and contract documents to the full and entire satisfaction of the Owner with a 

definite understanding that no money will be allowed for extra work except as set forth in the attached 

contract documents. 

It is agreed that the description under each item, being briefly stated, implies, although it does not 

mention, all incidentals and that the prices stated are intended to cover all such work materials and 

incidentals as constitute Bidder’s obligation as described in the specifications and any details not 

specifically mentioned, but evidently included in the contract shall be compensated for the item which 

most logically includes it. 

Bidder agrees that he will commence the work within the time allotted by the Contract Documents with 

an adequate force, plant, and equipment and that the work will be completed within time schedules 

outlined in Special Provisions Article SP-03. 

Bidder accepts the provisions of the Contract Documents as to liquidated damages in the event of failure 

to complete the work on time. 

The Bidder further agrees that, in case of failure on his part to execute the Contract and required bonds 

within ten (10) calendar days from the date written notice of award if mailed or otherwise delivered to 

the Bidder, the certified check or bid bond accompanying this bid and the monies payable thereon shall 
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be paid into the funds of the Owner not as penalty, but as a liquidation of a reasonable portion of the 

damages incurred by the Owner due to the Bidder’s failure to execute the Contract. 

Bid Notes: 

1. Estimated quantities listed are averages based on dredge quantities from the last seven (7) years. 

2. For reference, attached on the last page of this document is a table showing dredge quantities 

from the last seven (7) years along with an estimated number of dredge events to be conducted 

under this contract. All quantities shown in the table are to provide a basis for bid evaluation. The 

ASPA does not guarantee any amount of contractual work. 

3. Note from the historic dredge quantities that line items 8, 9, 14, 15, 18, and 19 may only be 

dredged one time in a five-year period.  

4. ASPA may award the contract based on the low bid of the base bid or the base bid plus the bid 

additive. 

5. At minimum, each prospective bidder must complete the base bid portion of the schedule of 

prices (includes completing items 1 through 32). Prospective bidders are not required to submit 

pricing on the bid additive portion of the Schedule of Prices in order to submit a bid. However, if 

the bid selection is chosen based on total base bid plus bid additive, bids without the bid additive 

completed would not be considered. 

SCHEDULE OF PRICES 

Description Est Qty 
Uo

M 
Unit Price Value 

1. Project Bonds, Insurance & Access Credentials 1 LS LS $_________ 

2. Mobilization To Port of Mobile 1 LS LS $_________ 

3. Third Party Survey Work 1 LS LS $_________ 

4. Site Mob/Demob. for Disposal Area  1 LS LS $_________ 

5. Site Mob/Demob. for Disposal Area  1 LS LS $_________ 

6. Lower Port Site Mobilization – Pier 2, Pier 3, Pier 4, Pier 5, 

Pier 6, Pier 7, Pier 8, Pier A South, and Pier A River End. 
1 LS LS 

$_________ 

7. Hydraulic Dredging of Pier 2  12,000 CY $_____/CY $_________ 

8. Hydraulic Dredging of Pier 3 11,000 CY $_____/CY $_________ 

9. Hydraulic Dredging of Pier 4 14,000 CY $_____/CY $_________ 

10. Hydraulic Dredging of Pier 5  10,000 CY $_____/CY $_________ 

11. Hydraulic Dredging of Pier 6  15,000 CY $_____/CY $_________ 

12. Hydraulic Dredging of Pier 7  39,000 CY $_____/CY $_________ 

13. Hydraulic Dredging of Pier 8 2,000 CY $_____/CY $_________ 

14. Hydraulic Dredging of Pier A South 7,000 CY $_____/CY $_________ 

15. Hydraulic Dredging of Pier A River End 15,000 CY $_____/CY $_________ 
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16. Middle Port Site Mobilization – Slip B, Slip C, Pier C River End, 

Pier C North, Grain Elevator, Pier D2, Pier E, and Rail Ferry 
1 LS LS 

$_________ 

17. Hydraulic Dredging of Slip B (Pier A North)  17,000 CY $_____/CY $_________ 

18. Hydraulic Dredging of Slip B (Pier B South)  35,000 CY $_____/CY $_________ 

19. Hydraulic Dredging of Pier B River End 13,000 CY $_____/CY $_________ 

20. Hydraulic Dredging of Slip C (Pier B North)  12,000 CY $_____/CY $_________ 

21. Hydraulic Dredging of Slip C (Pier C South) 10,000 CY $_____/CY $_________ 

22. Hydraulic Dredging of Pier C River End  6,000 CY $_____/CY $_________ 

23. Hydraulic Dredging of Pier C North  11,000 CY $_____/CY $_________ 

24. Hydraulic Dredging of Grain Elevator Dock  24,000 CY $_____/CY $_________ 

25. Hydraulic Dredging of Pier D2  12,000 CY $_____/CY $_________ 

26. Hydraulic Dredging of Pier E  23,000 CY $_____/CY $_________ 

27. Hydraulic Dredging of Rail Ferry  3,000 CY $_____/CY $_________ 

28. Upper Port Site Mobilization – Automotive Terminal Dock 

and Blakeley Terminal 
1 LS LS 

$_________ 

29. Hydraulic Dredging of Automotive Terminal Dock  44,000 CY $_____/CY $_________ 

30. Hydraulic Dredging of Blakeley Terminal  9,000 CY $_____/CY $_________ 

31. Weir Box Management 1 LS LS $_________ 

32. Hydraulic Dredge Standby, per hour 150 HR $_____/HR $_________ 

TOTAL BASE BID (Items 1 thru 32) $_________ 

 

Bid Additives  

33. Individual, off-cycle mobilization for Grain Elevator Dock 1 LS LS $_________ 

TOTAL BASE BID PLUS BID ADDITIVE (Items 1 through 33) $_________ 

 

          _____________                                                                                                                                   Dollars 
                                                        (In Words) 

 

I, the undersigned bidder, hereby acknowledge receipt of the following addenda: 

 

ADDENDUM NO.__________  

 

ADDENDUM NO.__________ 



 

Alabama State Port Authority 

Specification Booklet 

Project Name Upper Harbor Maintenance Dredging On-Call 

Location Mobile, AL 

Project #  11396 Task # 01         Revised with Addendum No. 1      April 2024            I-7 | P a g e  

 

Form ENG-FR-004  Spec Book Div 1 Template                                                                      Last Revised 10/31/11 

 

ADDENDUM NO.__________ 

 

Contractor’s Signature: 

 

Contractor Company__________________________________________________________________ 

 

 

___________________________________    __________________________________  ___________ 

Name                                                                       Title                                                                     Date 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, undersigned, ______________________ 

________________________ as Principal, and _______________________________________ as 

Surety, are hereby held and bound unto The Alabama State Port Authority as OWNER in the Penal sum 

of _______________________________ for the payment of which will and truly be made, we hereby 

jointly and severally bind ourselves, successors and assigns.  Signed, the ______ day of 

___________________, 20___.   

The Condition of the above obligation is such that whereas the Principal has submitted to the Alabama 

State Port Authority a certain BID, attached hereto and hereby made a part hereof to enter into a 

contract in writing, for the Upper Harbor Maintenance Dredging On-Call in Mobile, Alabama, Project No. 

11396 Task 01 

NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the form of 

Contract attached hereto (Properly completed in accordance with said BID) and shall furnish a BOND for 

his faithful performance of said contract, and for the payment of all persons performing labor or 

furnishing materials in connection therewith, and shall in all other respects perform the agreement 

created by the acceptance of said BID, then this obligation shall be void, otherwise the same shall 

remain in force and effect; it being expressly understood and agreed that the liability of the Surety for 

any and all claims hereunder shall, in no event, exceed the panel amount of this obligation as herein 

stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 

BOND shall in no way be impaired or affected by any extension of time within which the OWNER may 

accept such BID; and said Surety does hereby waive notice of any such extension.  

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to 

be signed by their proper officers, the day and year first set forth above. 

  

Principal  

Surety  

By  
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CERTIFICATE OF COMPLIANCE 

State of ______________________________________ 

County of ____________________________________ 
 

CERTIFICATE OF COMPLIANCE WITH THE BEASON-HAMMON ALABAMA TAXPAYER AND 

CITIZEN 

PROTECTION ACT (ACT 2011-535, as amended by Act 2012-491) 

 

DATE: _________________ 
 

RE Contract/Grant/Incentive (describe by number or subject): 

________________________________________________by and between 

________________________________________________________ (Contractor/Grantee) and 

_______________________________________________________ (State Agency, Department or Public Entity) 

 

The undersigned hereby certifies to the State of Alabama as follows: 
 

1. The undersigned holds the position of __________________________ with the Contractor/Grantee named above, 

    and is authorized to provide representations set out in this Certificate as the official and binding act of that entity, 

    and has knowledge of the provisions of THE BEASON-HAMMON ALABAMA TAXPAYER AND CITIZEN 

    PROTECTION ACT (ACT 2011-535 of the Alabama Legislature, as amended by Act 2012-491) which is 

    described herein as "the Act". 

2. Using the following definitions from Section 3 of the Act, select and initial either (a) or (b), below, to describe the 

    Contractor/Grantee's business structure.  

         BUSINESS ENTITY. Any person or group of persons employing one or more persons performing or engaging 

         in any activity, enterprise, profession, or occupation for gain, benefit, advantage, or livelihood, whether for 

         profit or not for    profit. "Business entity" shall include, but not be limited to the following: 

a. Self-employed individuals, business entities filing articles of incorporation, partnerships, limited 

partnerships, limited liability companies, foreign corporations, foreign limited partnerships, foreign 

limited liability companies authorized to transact business in this state, business trusts, and any 

business entity that registers with the Secretary    of State. 

 b. Any business entity that possesses a business license, permit, certificate, approval, registration, 

 charter, or similar form of authorization issued by the state, any business entity that is exempt by law 

 from obtaining such a business license and any business entity that is operating unlawfully without a 

 business license. 

        EMPLOYER. Any person, firm, corporation, partnership, joint stock association, agent, manager, 

        representative, foreman, or other person having control or custody of any employment, place of 

        employment, or of any employee, including any person or entity employing any person for hire within the 

        State of Alabama, including a public employer. This term shall not include the occupant of a household 

        contracting with another person to perform casual domestic labor within the household. 
 

____ (a) The Contractor/Grantee is a business entity or employer as those terms are defined in Section 3 of the 

               Act. 

____ (b) The Contractor/Grantee is not a business entity or employer as those terms are defined in Section 3 of 

               the Act. 
 

3.  As of the date of this Certificate, Contractor/Grantee does not knowingly employ an unauthorized alien 

within the State of Alabama and hereafter it will not knowingly employ, hire for employment, or continue 

to employ an unauthorized alien within the State of Alabama; 

4.  Contractor/Grantee is enrolled in E-Verify unless it is not eligible to enroll because of the rules of that 

program or other factors beyond its control. 
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Certified this ______ day of __________________ 20 _____ 

          ______________________________ 
          Name of Contractor/Grantee/Recipient 
                  

   By: _______________________ 
                    

   Its ________________________ 

 

The above Certification was signed in my presence by the person whose name appears above, on 
 

this ______ day of ___________________ 20_____. 

                     

 WITNESS:    

 

___________________________________________ 

 

                            

___________________________________________ 
Printed Name of Witness 

 



Year: 2017 2018 2019 2020 2021 2022 2023

42 Pier 2 17,000        -               -               17,000        8,865          7,995          11,987        11,462       5 12,000                   

42 Pier 3 -               -               -               -               -               -               -               -             1 11,000                   

42 Pier 4 -               -               -               -               -               -               -               -             1 14,000                   

42 Pier 5 18,000        -               -               16,000        8,945          5,040          10,309        10,074       5 10,000                   

42 Pier 6 -               -               -               -               -               15,715        9,988          6,426         2 15,000                   

42 Pier 7 -               -               -               -               -               -               33,912        8,478         2 39,000                   

32 Pier 8 -               -               -               -               -               29,800        979              7,695         3 2,000                     

32 Pier A South -               -               -               -               -               -               -               -             1 7,000                     

42 Pier A Riverend -               -               -               -               -               -               -               -             1 15,000                   

42 Pier A North -               -               -               -               42,693        2,276          12,000        14,242       2 17,000                   

42 Pier B South -               -               -               -               -               -               -               -             1 35,000                   

42 Pier B Riverend -               -               -               -               -               -               -               -             1 13,000                   

42 Pier B North -               -               5,000          23,542        9,700          483              13,680        11,851       5 12,000                   

42 Pier C South -               -               2,000          -               9,700          483              13,680        5,966         5 10,000                   

42 Pier C Riverend -               -               19,000        14,000        2,700          1,170          4,040          5,478         5 6,000                     

42 Pier C North (Slip D) -               -               7,000          15,905        8,850          2,590          16,634        10,995       5 11,000                   

42 Grain Elevator Dock -               33,000        12,000        21,000        32,258        8,570          35,700        24,382       5 24,000                   

42 Pier D2 -               17,000        9,000          13,000        15,207        6,410          12,909        11,882       5 12,000                   

42 Pier E -               -               48,000        27,000        29,450        13,410        26,547        24,102       5 23,000                   

26 Rail Ferry -               -               -               -               6,350          -               1,324          1,919         3 3,000                     

41 AIT Dock (Auto Terminal) -               -               -               185,000      -               9,316          42,691        59,252       3 44,000                   

32 Blakeley 29,000        -               -               -               12,375        -               -               3,094         2 9,000                     

64,000        50,000        102,000      332,447      187,093      103,258      246,380      217,295    344,000                 

Estimated Bid 

Quantity (CY)
Depth (FT)

Total

 4 Year 

Average 

Estimated No. of 

Events in 5 yrs.

Historic Upper Harbor Dredging Quantities (CY)
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