

### Second Addendum

Project Name ITC Fourth Floor Phase II

**Whole Building Fire Suppression System** 

Location Mobile, AL

Project # 11553 Task 3 July 2025

## **Second Addendum**

# ITC Fourth Floor Phase II Whole Building Fire Suppression System

July 31, 2025



#### Second Addendum

Project Name ITC Fourth Floor Phase II

**Whole Building Fire Suppression System** 

Location Mobile, AL

Project # 11553 Task 3 July 2025

- 1. The bid opening has been reset for Wednesday, August 13, 2025 at 9:00 a.m. in the Killian Room at 250 North Water Street, Mobile, AL 36602. Bids must be delivered to the Project manager prior to the bid opening.
- 2. The fire alarm system shall be installed and operational throughout the ITC within the 150 day contract time. The sprinkler system for the first floor, fourth floor, penthouse, and the fire main shall also be installed within the 150 day contract time. The second and third floor fire sprinklers will be rebid separately at a later date.
- **3.** Contractors may bid the fire alarm system or the sprinkler system or both. The Owner will select the lowest cost combination and award the work accordingly.
- **4.** The revised schedule of prices is attached herewith.
- **5.** A second pre-bid opportunity will be provided Tuesday, August 5, 2025. Contractors represented at the first pre-bid meeting are not required to attend.
- **6.** Please submit RFI's no later than Thursday, August 7, 2025, 4:00 p.m.



### Specification Booklet

Project Name ITC Fourth Floor Phase II

**Whole Building Fire Suppression System** 

Location Mobile, Alabama

Project # 11553 Task 3 July 2025 4 Page

TEM	DESCRIPTION	QUANTITY	DOLLAR AMOUNT
1S	Sprinkler System Mobilization and Demobilization (Including Bonds and Insurance)	Lump Sum	\$
2S	Demolition	Lump Sum	\$
3S	Fire main and riser	Lump Sum	\$
4S	1st floor sprinklers	Lump Sum	\$
5S	4 <sup>th</sup> floor and penthouse sprinklers	Lump Sum	\$
6S	Miscellaneous required to complete Sprinkler System in accordance with plans & specifications	Lump Sum	\$
	Total Sprinl	kler System Bid	\$
1A	Fire Alarm System Mobilization and Demobilization (Including Bonds and Insurance)	Lump Sum	\$
2A	Fire alarm system	Lump Sum	\$
3A	Miscellaneous required to complete Fire Alarm System in accordance with plans & specifications	Lump Sum	\$
		arm System Bid	\$

	Dollars
(In Words)	<del></del>