

Projec	t Nam	е	2022 Marine Liq	uid Bu	d Bulk Terminal Dock Fire System Refurbishment		
Projec	t No.	11041	Task No.	02	Addendum No.	2	
То:	Prospe	ective Bid	ders			Date:	6/27/2022

The following items are clarifications to questions received. These items are hereby included in the bid documents by this addendum.

Item	Description
1.	The deadline to ask questions has been revised to 10am, Tuesday July 5, 2022 and is hereby incorporated into the bid documents by this addendum.
2.	The Second Pre-Bid sign in sheet is attached and is hereby incorporated into the bid documents by this addendum.
3.	Attached is the revised Division I Schedule of Prices and is hereby incorporated into the bid documents by this addendum.
4.	Question: Is it acceptable to provide an equal valve manufacturer as long as they meet NFPA requirements
	Answer: Yes, contractor is allowed to submit valve manufacturer alternates with bid for consideration.
5.	Question: Can you please verify if the prepackaged pump house skid is to be galvanized
	Answer: Yes. The prepackaged pump house skid and metal floor decking is to be galvanized.

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

Alabama Port Authority Pre-Bid Meeting Sign-In Sheet

Location 2022 Marine Liquid Bulk Terminal Dock Fire System Refurbishment 8:00 AM Time June 23, 2022 **Project Name** Date

PROJECT # 11041 Task #

H

4 <sup>th</sup> floor ITC
-ocation

Company Name	Attendee Name Printed	Attendee Signature	Telephone #	Email
TAPPLE A FIRE	ALAN THOMES	Lit Mane	251-234-4331	alant 2 A4A f?. Con
S	T		25164-2034	heatherte each cam
19pupital analyt		The BOW	751-426-1964	TBUTTENOTYDE TICH NOTONES (G
HYDE TECHNOL	BJABI Latt	(Sulti Da)	251-56, 5647	& hotto /4 DAS TECNAN WORD R.
RJ BAgat		Rogr Course	251-463-7473	251-463-7473 Yoper a VI baggath. Com
N. N	John Aill	John H ree	251.635-6100	10hin Dr. based com
Buyby & Russel Stanler	Stanley Hunney	OGL RAMMY	251-583-0601	Shudhey (D) bugrus, com
Arena Fire Pickerhan	in Termy Davidson	and Samp Sampa	251-622-5588	Premale arnafire
(ranel) which s	Todx Brun	Alley Tome	251-370-2149	Jorunsone Crane Works, com
FIRETROL	JARED BROTHERS	A Show	251-421-3095	jabrothersefinered net
Firetrol	Backley Warkhom	Rel Mall	251.554-5487	Werkhan Ofretal. Wet
REN RADOUT OUT	r. Manstrust	The the	251 - 6666 -7252	def @ ben radeliff. c.n
Cowley Nurshy Mour	James Main	all here	101-264-152	Imeigra Cmg - 4. com
Crules Murphy Planer Miles.	Miles Demini	Milling and	751-425-1611	moleaning a Cong-a. Com
	\$	And mail		

Alabama Port Authority Pre-Bid Meeting Sign-In Sheet

-

PROJECT # 11041 Task #

2022 Marine Liquid Bulk Terminal Dock Fire System Refurbishment

**Project Name** 

mathur, the mus (ad ports. cons marcus, coleman (a) al ports can ) GLOUMBERS A.C. Email 251-441-7242 251-441-7260 751 433-1611 Location 4<sup>th</sup> floor ITC Telephone # Attendee Signature 8:00 AM Time JOHN GLUYA Matthew Thismay Marcus Coleman **Attendee Name Printed** June 23, 2022 **Company Name** CMC ASPA ASPA Date



## **Alabama State Port Authority** Specification Booklet

2022 Marine Liquid Bulk Terminal Dock Fire System Refurbishment **Project Name** 

Location Mobile, AL

11041 **Task #** 02 **Project #** 

May 2022

I-6 Page

## SCHEDULE OF PRICES

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
1.0	General Requirements	1	Lump Sum	\$
2.0	Fire Monitors & Nozzles	1	Lump Sum	\$
3.0	Fire Monitor Controllers	1	Lump Sum	\$
4.0	Boathouse Vertical Turbine Pump, Diesel Driver, Controller & Fuel Tank	1	Lump Sum	\$
5.0	Boathouse Exhaust Fan, Louvers Exterior Siding, & Sprinkler System	1	Lump Sum	\$
6.0	Prepackaged Dual Fire Pump System	1	Lump Sum	\$
7.0	Valves, Fittings & Grooved Couplings	1	Lump Sum	\$
8.0	Miscellaneous	1	Lump Sum	\$
		Total Bid	\$	

- (1) This is a Lump Sum Bid for the work as shown on the drawings and as specified. The quantity under each item may be increased, decreased, or deleted after award of Contract in accordance with provisions of the Contract Documents. The Unit Prices are for adjustment only.
- (2) The Total Bid amount shall be the sum of Items 1.0 8.0. All optional items to be included in the contract shall be approved by the Owner.
- (3) The General Requirements (Item 1.0) to include mobilization/demobilization, bonds, insurances, port credentials and all other general costs. Mobilization will account for 60% of this item and Demobilization will account for 40%.
- (4) Miscellaneous (Item 8.0) should include any other items not specifically detailed in the schedule of prices but including in the drawings or specifications.
- (5) The cost of all items ancillary to the work shall be absorbed into bid item 1.0 thru 8.0. No separate payment shall be made for items supplementary to this schedule of prices.