



**Alabama State Port Authority**  
**Addendum to Specification Booklet**

**Project Name** East Mud Lakes Dike Raising Project


**Project No.** 11144      **Task No.** 1      **Addendum No.** 2

**To:** Prospective Bidders      **Date:** 11/10/2022

The following items are clarifications, notes and/or answers to questions received during the Pre Bid Meeting.

Item	Description
1.	<p><b><u>Changes</u></b></p> <p>1. DIVISION I, SCHEDULE OF PRICES, I-4 and I-5 Page  a) Items 2 and 9 added to include geogrid and construction road.</p> <p><b>Note: Times remain unchanged</b></p>
2.	<p><b><u>Attachments</u></b></p> <p>2. Revised DIVISION I, SCHEDULE OF PRICES, I-4 and I-5 Page</p>

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.

 11/10/22  


---

Wesley Jackson, EI      Date  
Project Manager



**Alabama State Port Authority**  
**Specification Booklet**

**Project Name** East Mud Lakes Dike Raising Project

**Location** Mobile, Alabama

**Project No.** 11144

**Task No.** 1

**October 2022**

I-4 | Page

the Bidder, the certified check or bid bond accompanying this bid and the monies payable thereon shall be paid into the funds of the Owner not as penalty, but as a liquidation of a reasonable portion of the damages incurred by the Owner due to the Bidder's failure to execute the Contract.

**SCHEDULE OF PRICES**

Description	Est Qty.	UOM	Unit Price	Value
1. Mob/Demob, Bonding, General Conditions	Lump Sum	All	LS	\$
2. Install/Maintain Const. Entrance / BMPs	Lump Sum	All	LS	\$
3. Clearing and Grubbing (Approx. 15 Acres)	Lump Sum	All	LS	\$
4. Stripping (Approx. 8,100 S.Y.)	Lump Sum	All	LS	\$
5. Scarify Existing Surface (Approx. 20,000 S.Y.)	Lump Sum	All	LS	\$
6. Borrow Excavation (On-Site Material)	11,000	CY - IP		\$
7. Borrow Excavation (Imported Sand Clay)	7,100	CY - IP		\$
8. Crushed Aggregate Base	135	CY - IP		\$
9. Purchase / Install Biaxial Geogrid	200	SY		\$
10. Temporary Seeding (Approx. 8 Acres)	Lump Sum	All	LS	\$
11. Temporary Mulching (Approx. 16 Tons)	Lump Sum	All	LS	\$
12. Surveying	Lump Sum	All	LS	\$
<b>TOTAL BASE BID</b>				\$

\_\_\_\_\_ Dollars

(In Words)



**Alabama State Port Authority**  
**Specification Booklet**

**Project Name** East Mud Lakes Dike Raising Project

**Location** Mobile, Alabama

**Project No.** 11144

**Task No.** 1

**October 2022**

I-5 | Page

**ADDITIVE ALTERNATE NO. 1**

Description	Est Qty	UOM	Unit Price	Value
13. Borrow Excavation (On-Site Material)	3,300	CY - IP		\$
14. Borrow Exc. Deduct (Imported Sand Clay)	-6,700	CY - IP		\$
15. Crushed Aggregate Base	3,350	CY - IP		\$
<b>TOTAL ADD. ALT. 1</b>				\$
<b>TOTAL BASE BID</b>				\$
<b>TOTAL BASE + AA 1</b>				

\_\_\_\_\_ Dollars

(In Words)

I, the undersigned bidder, hereby acknowledge receipt of the following addenda:

ADDENDUM NO. \_\_\_\_\_

ADDENDUM NO. \_\_\_\_\_

ADDENDUM NO. \_\_\_\_\_

ADDENDUM NO. \_\_\_\_\_

<b>Contractor's Signature:</b>		
Contractor Company _____		
_____	_____	_____
<b>Name</b>	<b>Title</b>	<b>Date</b>