



Alabama State Port Authority
Addendum to R&P or Specification Booklet

Project Name Lower Harbor Maintenance Dredging

Project No. 11269 **Task No.** 1-3 **Addendum No.** 2

To: Prospective Bidders **Date:** 7/21/2023

The following items are clarifications, notes and/or answers to questions received during the Pre Bid Meeting.

Item	Description
1.	<p><u>Clarification or Changes</u></p> <p>1. DIVISION I, PROPOSAL, pages I-1 through I-11</p> <p>a) Third Party Survey added to SCHEDULE OF PRICES (page I-6, Item 17)</p>
2.	<p><u>Attachments</u></p> <p>▪ Division I_REV 3, pages I-5 through I-8 (replace previous pages in REV 2 and include with bid)</p>

Please indicate your receipt of this addendum by adding the addendum number in the appropriate place in your Requisition & Proposal or Specification Book.


7/21/23

Wesley Jackson, EI
Date
Project Manager



Alabama Port Authority
Specification Booklet

Project Name Lower Harbor Maintenance Dredging

Location Mobile, Alabama

Project No. 11269 (Revised with Addendum No. 2)

June 2023

The Bidder further agrees that, in case of failure on his part to execute the Contract and required bonds within ten (10) calendar days from the date written notice of award if mailed or otherwise delivered to the Bidder, the certified check or bid bond accompanying this bid and the monies payable thereon shall be paid into the funds of the Owner not as penalty, but as a liquidation of a reasonable portion of the damages incurred by the Owner due to the Bidder's failure to execute the Contract.

Note: Estimated quantities listed are calculated from the April hydrographic surveys to the maximum depth shown on contract drawings with 10 percent added for additional anticipated siltation prior to commencement of dredging activities.

SCHEDULE OF PRICES

Description	Est Qty	UOM	Unit Price	Value
GENERAL				
1. Project Bonds, Insurance, and Access Credentials	1	LS	LS	\$_____
2. Mobilization To Port of Mobile	2	EA	\$_____	\$_____
	General Subtotal (Item 1-2)			\$_____
MCDUFFIE TERMINAL (DOCKS 1, 2, AND 3)				
3. Site Mobilization/Demob for McDuffie Disposal	1	LS	LS	\$_____
4. Third Party Survey	1	LS	LS	\$_____
5. Price per Cubic Yard to Place in McDuffie Disposal Area	125,000	CY	\$_____	\$_____
6. Site Mobilization/Demob for Pinto Disposal Area	1	LS	LS	\$_____
7. Price per Cubic Yard to Place in Pinto Disposal Area	125,000	CY	\$_____	\$_____
8. Site Mobilization/Demob for Alabama Shipyard Disposal Area	1	LS	LS	\$_____
9. Price per Cubic Yard to Place in Alabama Shipyard Disposal Area	125,000	CY	\$_____	\$_____
-CONTINUED NEXT PAGE-				



Alabama Port Authority
Specification Booklet

Project Name Lower Harbor Maintenance Dredging

Location Mobile, Alabama

Project No. 11269 (Revised with Addendum No. 2)

June 2023

10. Standby Time, per hour	10	HR	\$_____	\$_____
11. Weir Boards (3.5 in. x 3.5 in. x 45 in., 0.8 CCA)	96	EA	\$_____	\$_____
12. Weir Boards (3.5 in. x 3.5 in. x 46.5 in., 0.8 CCA)	96	EA	\$_____	\$_____
	McDuffie Subtotal (Item 3-12)			\$_____
MCDUFFIE TERMINAL (BARGE UNLOADERS)				
13. Additional Site Mob/Demob for McDuffie Disposal Area *	1	LS	LS	\$_____
14. Third Party Survey	1	LS	LS	\$_____
15. Price per Cubic Yard to Place in McDuffie Disposal Area	25,000	CY	\$_____	\$_____
*Mob/demob is for routing pipe from Garrows Bend to the west side of the McDuffie disposal area)	McDuffie (Barge Unloaders) Subtotal (Item 13-15)			\$_____
APM TERMINALS				
16. Additional Site Mob/Demob for Pinto Disposal Area **	1	LS	LS	\$_____
17. Third Party Survey	1	LS	LS	\$_____
18. Price Per Cubic Yard to Place in Pinto Disposal Area	75,000	CY	\$_____	\$_____
19. Additional Site Mob/Demob for McDuffie Disposal Area	1	LS	LS	\$_____
20. Price Per Cubic Yard to Place in McDuffie Disposal Area	75,000	CY	\$_____	\$_____
21. Additional Site Mob/Demob for Alabama Shipyard Disposal Area	1	LS	LS	\$_____
22. Price Per Cubic Yard to Place in Alabama Shipyard Disposal Area	75,000	CY	\$_____	\$_____
-CONTINUED NEXT PAGE-				



Alabama Port Authority
Specification Booklet

Project Name Lower Harbor Maintenance Dredging

Location Mobile, Alabama

Project No. 11269 (Revised with Addendum No. 2)

June 2023

23. Standby Time, per hour	10	HR	\$_____	\$_____
24. Rate for Prolonged Standby (Excess of 8-Hours per Occurrence)	16	HR	\$_____	\$_____
** Mob/Demob is for the submerged line. If it is already submerged there will not be a charge for pumping to Pinto.	APM Terminal Subtotal (Item 16-24)			\$_____
PINTO TERMINAL				
25. Additional Site Mob/Demob for Pinto Disposal Area	1	LS	LS	\$_____
26. Third Party Survey	1	LS	LS	\$_____
27. Price Per Cubic Yard to Place in Pinto Disposal Area	60,000	CY	\$_____	\$_____
28. Additional Site Mob/Demob for McDuffie Disposal Area	1	LS	LS	\$_____
29. Price Per Cubic Yard to Place in McDuffie Disposal Area	60,000	CY	\$_____	\$_____
30. Additional Site Mob/Demob for Alabama Shipyard Disposal Area	1	LS	LS	\$_____
31. Price Per Cubic Yard to Place in Alabama Shipyard Disposal Area	60,000	CY	\$_____	\$_____
32. Standby Time, per hour	5	HR	\$_____	\$_____
33. Weir Boards (3.5 in. x 3.5 in. x 46 in., 0.8 CCA)	96	EA	\$_____	\$_____
	Pinto Subtotal (Items 24 thru 33)			\$_____
TOTAL BID	(Items 1 thru 33)			\$_____

Dollars

(In Words)



Alabama Port Authority
Specification Booklet

Project Name Lower Harbor Maintenance Dredging

Location Mobile, Alabama

Project No. 11269 (Revised with Addendum No. 2) **June 2023**

I, the undersigned bidder, hereby acknowledge receipt of the following addenda:

ADDENDUM NO. _____

ADDENDUM NO. _____

ADDENDUM NO. _____

Contractor's Signature:

Contractor Company _____		
_____	_____	_____
Name	Title	Date